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PROJECT NO. 99-608-134-013-922
FOR CONSTRUCTION OF A TURN LANE EXTENSION ON SR-13 (US43) AT SR-177 AND
A TURN LANE ON SR-13 (US-43) AT JACKSON INTERMEDIATE SCHOOL
MILEPOST 59.621 TO MILEPOST 61.401
CLARKE COUNTY

1.0 CONTRACTOR REQUIREMENTS — GENERAL

1.1 Pursuant to Section 34.8-1(a) of the Code of Alabama, each contractor must submit with their
bid proof of licensing through the Alabama Board of Licensing for General Contractors, with
approved maximum bid limits sufficient to cover the bid related to this specification. Failure to
comply will be cause for rejection of the bid. A copy of the vendor’s current year’s license
will expedite the evaluation process.

**** APPLIES TO BIDS IN EXCESS OF $50,000.00 ONLY! ****

1.2 Each Contractor should submit with their bid, proof of liability insurance in the amount of
$500,000 per occurrence, $1,000,000 aggregate. Each contractor should further provide proof
of workman’s compensation insurance sufficient to satisfy all legal requirements of the State of
Alabama. Failure to provide this documentation with the bid package will delay the bid
evaluation process.

1.3 The successful bidder will be required to submit a performance bond, in the amount of the bid
price prior to award of the purchase order.

1.4 All documentation MUST be submitted prior to award of the purchase order. All insurance
certificates and bond instrument shall indicate State of Alabama, Department of Finance, and
Division of Purchasing as certificate bond holder.

1.5 Due to the nature of this project, the successful bidder will be allowed to hire some items of the
work to be performed by other contractors. These other contractors to be recognized as only
employees or agents of the successful bidder. The hiring of these employees or agents shall in
no way relieve the successful bidder of his liability to perform the work under his contract and
bond. These other contractors are to be approved by the engineer, and must have performed
acceptable work in the past for ALDOT.

1.6 Due to the nature of this project, award will be made on “All or None” basis to the recommended
vendor, who during the course of our bid evaluation is found to be the lowest responsible bidder.
Each vendor will indicate a “per item” unit price in the appropriate blank in the text of the
requisition. Award will be made by adding together all unit costs for a total bid.

2.0 WORK SCOPE



2.1 All work shall be done in compliance with the applicable sections of the Alabama Department of
Transportation Standard Specifications for Highway Construction, 2008 Edition, Alabama
Department of Transportation Standard Drawings, 2009 Edition, and the MUTCD. The
materials used shall be chosen from the Materials, Sources, and Devices with Special
Acceptance Requirements Manual. The traffic control scheme shall be submitted to the District
Manager for his review prior to starting work. The successful bidder will contact the District
Manager fourteen (14) days prior to initiating.

2.3 The quantity stated in this solicitation is an estimate only for comparative purpose and in no way
obligates the department to any specific quantity of purchases. Actual maintenance
requirements may be less than or greater than the estimated quantity as shown for each item.
All quantities and dimensions are estimated and should be field verified by the contractor.

2.3 The contractor will be responsible for all traffic control measures. Attention is drawn to the fact
that this work will be performed under traffic conditions requiring special care to expedite the
work and prevent undue hazardous conditions. The contractor will be responsible for all traffic
control devices in accordance with the Manual on Uniform Traffic Control Devices (MUTCD) and
Chapter VI of the most current edition of the Standards and Guides for Traffic Controls for Street
and Highway Construction, Maintenance, Utility, and Incident Management Operations.

3.0 PERFORMANCE REQUIREMENTS

3.1 Bid Price shall include all materials, hardware, supplies, tools, equipment, labor, transportation
and other necessary incidentals required for completion of the work in an approved and
satisfactory manner.

3.2 If required, on-site storage of job materials and/or equipment is to be coordinated with the
District Manager prior to the beginning of work. The security of any material and/or equipment
left on-site will be the responsibility of the contractor.

3.3 The performance of any work under these specifications will not be deemed complete until the
contractor has satisfactorily removed all debris and cleaned up the work site. At no time during
the performance of work will materials, debris, or trash be allowed to accumulate in such a
manner as to endanger the safe performance of the work or the safety of the traveling public.

3.4 Contractor shall begin work within fourteen (14) days of notification and District recommends

thirty (30) working days per Alabama Department of Transportation plans, drawings, and
specifications.

4.0 PAYMENT

4.1 Unit of payment and invoicing will be in accordance with Alabama Department of Transportation
specifications, regulations, and operating procedures.

4.2 Payment in accordance with lump sum price as bid will be payment in full for all labor, fuel,
equipment, materials, traffic control, mobilization, incidentals and other items of work.



Contact Mr. Wallace C. McAdory, I, P.E., Division Maintenance Engineer, at (251) 275-7203 for
information if needed.
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